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Ratifications and Commitments 

As a condition to DIR's consent to the assignment of the MSA by Xerox S&L to Successor Service 

Provider as provided in this ARCA Agreement, and as a material condition to the effectiveness of this 

Agreement, Successor Service Provider agrees as follows:  

 

1. Successor Service Provider will provide from the State of Texas all key management components 

of the account, including but not limited to full P&L responsibility that can make decisions 

impacting quality, customer satisfaction, and operational support.  

2. Successor Service Provider will accept all liability for any fees associated with software contract 

consent and/or assignment and will not hold DIR responsible for any increases to the cost of 

software, including the Software Service Charge, (both mainframe and server) that result from the 

change in control from Xerox S&L to Successor Service Provider. 

3. In consideration of Section 9.15 of the MSA, Successor Service Provider will enter into Operating 

Level Agreements (OLA) not more than 30 days after the ARCA Effective Date. Pursuant to 

Section 6 of Attachment 6-C, Operating Level Agreements,  Successor Service Provider will 

provide a copy of any proposed changes to the existing OLAs to DIR for comment. The OLA with 

the Multi-sourcing Service Integrator (MSI) will, at a minimum, demonstrate the Successor Service 

Provider’s understanding of and commitment to working collaboratively within the MSI model.  

4. Successor Service Provider will ensure that the current Austin Data Center lease remains in effect 

according to its current terms during the balance of the MSA.  

5. Successor Service Provider will ensure that all DCS-dedicated hardware, software and personnel 

will transition at no additional cost to DIR.  

6. Successor Service Provider will ensure that all hardware, software, personnel and facilities 

currently used in the delivery of DCS services, including those leveraged assets located and 

operated in the Dallas, Texas area will transition to Successor Service Provider and be available to 

DIR, as necessary to deliver the current contracted Service, at no additional cost.  

7. In consideration of Section 8.6 (e) of the MSA, Successor Service Provider anticipates no negative 

organizational or compensation changes for existing personnel. While changes may occur to the 

benefit packages, any changes will be, at a minimum, equivalent to current benefit packages.   

8. Successor Service Provider agrees that the existing consolidation milestone payment plan will fund 

all necessary server consolidation commitments as identified in the portfolio planning process. 

9. Successor Service Provider will reduce the actual Solution Implementation time, as required in 

A.13, C.5, E.5, G.5 of Attachment 3-B to the MSA, by no less than eight percent, on average, not 

later than six months following ARCA Effective Date. 

10. Successor Service Provider will reduce the actual Solution Proposal delivery time, as required in 

A.12, C.4, E.4, G.5 of Attachment 3-B to the MSA, by no less than eight percent, on average, not 

later than six months following ARCA Effective Date.  

11. Successor Service Provider will leverage current approach to Hybrid Cloud services to facilitate 

hybrid cloud offerings to DCS Customers. As such, Successor Service Provider will work with 
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MSI to facilitate automated provisioning into the DCS MSI ITSM environment. Successor Service 

Provider provides its guarantee of the following: 

 Approved back-end technical solution to allow for the automated provisioning of public 

cloud storage with detailed pricing within 3 months of Cutover Date.  

 Approved back-end technical solution to allow for the automated provisioning of public 

cloud compute with detailed pricing within 6 months of Cutover Date.  

 Automated back-end provisioning of both public cloud storage and C3 DCS community 

cloud compute by December 31, 2015.  

 Provide back-end automated provisioning capability to support one or more additional 

public cloud and compute providers by March 31, 2016. 

12. Successor Service Provider will establish the following new services to DCS Customers within 6 

months of Cutover Date: 

 File Sync and Share 

i. Provide distributed file system solution for remote office, LDC, CDC, or cloud 

based delivery options 

 Backup and Restoration as a Service, 

 Disaster Recovery as a Service 

13. Successor Service Provider will establish the following new services to DCS Customer within 9 

months of Cutover Date: 

 Remote Infrastructure Managed Services provided at a customer site 

 Provide back-end automated provisioning capability to support one or more additional 

public cloud and compute providers, which may include Canopy, within the hybrid cloud 

14. Successor Service Provider agrees to coordinate with DIR to eliminate variance of $3,910,000.00, 

as identified in Agreed Benchmark Report, through a reduction in existing charges, normalized for 

volumes, not later than September 1, 2015. 

Successor Service Provider agrees that the Enterprise tape/backup charges account for 

$1,826,087.00 in annual backup cost reductions needed to eliminate a portion of the unfavorable 

variance. The parties will work together to identify the impacted tape/backup charges that will 

reflect the cost reduction identified above.  

Successor Service Provider further agrees to coordinate with DIR to identify impacted charges that 

will reflect the remaining $2,083,913.00 in cost reductions needed to eliminate the remaining 

portion of the variance.  

Successor Service Provider agrees to coordinate with DIR, in accordance with Section 21.7 of the 

MSA, to restructure pricing model by September 1, 2015 to better align with the market rates and 

to provide greater flexibility in the anticipation of new customers and services upon the terms of 

the Change Notes entered into in relation thereto.  

15. Notwithstanding the work required of the Successor Service Provider as specified in Exhibit 2 of 

the MSA, Successor Service Provider will provide the necessary resources to support the work set 

forth in the Service Management Manual (SMM), as required under Section A.3.9.2, License 
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Management and Compliance, Exhibit 2.1.2, Cross-functional Services for the Service Component 

Provider.  

 Successor Service Provider will complete the rollout of the ADDM tool for all in-scope 

servers that are not prevented from installation of the tool due to no fault of the Successor 

Service Provider by December 31, 2015, unless the cause of the lack of ADDM installation 

is a result of Successor Service Provider’s failure to comply with DIR’s security policies 

concerning ADDM passwords.  

 Successor Service Provider will manually collect software installation information on 

servers not collected by ADDM and populate the MSI’s Software Organizer module by 

March 31, 2016 in order to achieve complete software installation information for all in-

scope servers.  

 Successor Service Provider will assign a resource to work with the MSI Contracts Module 

for the purpose of assigning proper SSDs in the Software Organizer tool.  This will be fully 

reconciled by September 30, 2015. 

16. Notwithstanding Successor Service Provider’s current obligations with regard to the provision of 

disaster recovery services, Successor Service Provider will support the proposed approach for 

establishing Class 3 disaster recovery services through funding previously allocated for the 

Sunguard solution, resulting in a Disaster Recovery as a Service offering for DCS Customers.  


